

Total additional structure Hull

Image Design and Materials	€ 4,720.00
Construction and Team	€ 12,400.00
Additional Transport	€ 1,599.00
Additional Travel	€ 600.00
Additional Accommodation	€ 1,200.00
Additional Per Diems	€ 720.00
Contingency	€ 1,061.95
<b>total</b>	<b>€ 22,300.95</b>